

SECTION "J"  
FORMS

NOTICE OF AWARD

TO: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

PROJECT: **WTDS IRRIGATION PUMP STATION REPLACEMENT PROJECT**

The Bolinas Community Public Utility District (“District” or “BCPUD”) represented by the undersigned has considered the Bid submitted by \_\_\_\_\_ (“Contractor”) for the above described work.

It appearing that it is to the best interest of BCPUD to accept Contractor’s Bid in the amount of \_\_\_\_\_ (\$\_\_\_\_\_), Contractor is hereby notified that its Bid has been accepted.

Contractor is required to furnish the Performance Bond, the Payment Bond, the evidence of insurance, and the estimated construction progress schedule, and execute the Agreement with BCPUD within **five (5) calendar days** after the mailing or delivery date of this Notice to Contractor.

BOLINAS COMMUNITY PUBLIC  
UTILITY DISTRICT

By: \_\_\_\_\_  
Jennifer Blackman  
Its: General Manager  
Date: \_\_\_\_\_

ACCEPTANCE OF NOTICE OF AWARD

Receipt of the above Notice of Award is hereby acknowledged.

By: \_\_\_\_\_  
Its: \_\_\_\_\_  
Date: \_\_\_\_\_

NOTICE TO PROCEED

TO: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

PROJECT: **WTDS IRRIGATION PUMP STATION REPLACEMENT PROJECT**

The Bolinas Community Public Utility District (“District” or “BCPUD”) hereby notifies \_\_\_\_\_ (“Contractor”) to commence work in accordance with the Agreement dated \_\_\_\_\_ within **five (5) calendar days** of this Notice to Proceed, which is on or before \_\_\_\_\_. Contractor is to complete the Work in **thirty (30) calendar days**. The completion date of the Work is therefore \_\_\_\_\_, 2020.

BOLINAS COMMUNITY PUBLIC  
UTILITY DISTRICT

By: \_\_\_\_\_  
Jennifer Blackman  
Its: General Manager  
Date: \_\_\_\_\_

ACCEPTANCE OF NOTICE TO PROCEED

Receipt of the above Notice to Proceed is hereby acknowledged.

By: \_\_\_\_\_  
Its: \_\_\_\_\_  
Date: \_\_\_\_\_

AGREEMENT CHANGE ORDER

TO: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

PROJECT: **WTDS IRRIGATION PUMP STATION REPLACEMENT PROJECT**

AGREEMENT CHANGE ORDER NUMBER: \_\_\_\_\_

The Bolinas Community Public Utility District (“District” or “BCPUD”) hereby authorizes \_\_\_\_\_ (“Contractor”) to make the following described changes from the plans and specifications or to do the following described work not included in the plans and specifications, such plans and specifications attached to the Agreement dated \_\_\_\_\_:

*[to be inserted]*

This Agreement Change Order shall constitute full compensation for the work described herein and no additional claim shall be made for field or office overhead, administrative charges, delays, productivity losses, or any other reason in connection with the work covered by this change order.

Contractor, having given careful consideration to the proposed change, hereby agrees that it will provide all labor, materials, tools, and equipment, except as may be otherwise noted above, and perform all services necessary for the work above specified and will accept as full payment therefore the prices shown above.

Total cost of change not to exceed \_\_\_\_\_ Dollars (\$ \_\_\_\_\_).

By reason of this proposed change, \_\_\_\_\_ calendar day(s) extension of time to complete the Work will be allowed.

CONTRACTOR:

By: \_\_\_\_\_

Its: \_\_\_\_\_

Date: \_\_\_\_\_

BOLINAS COMMUNITY PUBLIC  
UTILITY DISTRICT

By: \_\_\_\_\_

Jennifer Blackman

Its: General Manager

Date: \_\_\_\_\_