ADDENDUM #3

to the

Bolinas Community Public Utility District's

MESA PARK BALLFIELD IRRIGATION AND PUBLIC RESTROOM PROJECT

August 12, 2014

The Bolinas Community Public Utility District (BCPUD) issues this Addendum #3 to the Notice to Bidders and accompanying Contract Documents issued on June 23, 2014, as amended by Addendum #1 on July 30, 2014 and Addendum #2 on August 1, 2014. This Addendum answers the following questions submitted to the BCPUD in writing subsequent to the mandatory site visit and the issuance of Addenda #1 and #2.

- Q1: Is a bid bond required? For the performance and payment bonds, should there be a separate bid item for this cost? Or do we spread this cost out amongst the other items?
- A1: Per the sixth paragraph of the Notice to Bidders, page A-1, and the "Bid Guaranty" paragraph of the Information For and Instruction to Bidders on page B-5 of the Contract Documents, a bid bond (or certified check or cashier's check) in the amount of ten (10) percent of the amount of the total base bid for the Project (Items 1 7) is required.
 - There is no separate bid item in the Contract Documents for the cost of the required performance and payment bonds.
- Q2: Addendum #2 lists gopher wire twice but does not include sod as an alternate. Should we assume the second gopher wire was meant to be a bid item for sod?
- A2: No. Addendum #2 includes "Additive Alternate 1" which requires bids for the cost of installing gopher fabric in connection with Item 4 (soccer field) and Item 5 (baseball outfield). The BCPUD is not requesting bids for the installation of sod in connection with this Project.

BCPUD reserves the right, in its sole discretion, to terminate the request for bids process at any point in the process and to reject any and all Proposals and Bids.

This Addendum #3 shall not create any legal rights or responsibilities. Except as described in this Addendum and Addenda #1 and #2, all terms of this request shall be as set forth in the Notice and Contract Documents.